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PI 0016513    DODGE COUNTY

Local Traffic Only;
Route not to be posted





£11 / 23 / 2021
P0WE1482

4 : 58 : 04 PM GPLOT - ORD

gpIotborder - ORD - PO . tbl
016513TYP5 .dgn P.i.No.

0016513

f 4' -O' , 12' -0' 12' -0’ 12' -0'6' -0 * 6 -0’
6' -0' 12' -0' 12' -0' 6' -0' 4' -O' , Shoulder Travel Lane Travel Lane Shoulder12' -0'

Shoulder Travel Lane Travel Lane Shoulder

AA
VV ..f -o y

Paved
Shoulder

4' -O’
Paved

Shoulder4' -O’ . 4' -O'
Paved

Shoulder
Paved

Shoulder Profile Grade
& SE.Pivot Pt. 87. MM

ROLLOVER
Profile Grade H G
& SE.Pivot Pt.

S. E. RATES. E. RATES. E. RATI
27.27 X 0A

P B

00 0 00 0 TYPICAL SECTION NO. 2
SR 257 / EMPIRE CHESTER HNY

TYPICAL SECTION NO. I
SR 257 /EMPIRE CHESTER HNY £

I
35' - r

4' -O’ 12' -O’ 12' -O’ 4' -O'
Shoulder Travel Lane Travel Lane Shoulder

i
6' -O' 12' -O’ 12' -O' 6'-O' 4' -O'12' -O'

Shoulder Travel Lane Travel Lane Shoulder

Profile GradeA & SE.Pivot Pt.

V r ~ IJ
TYPICAL SECTION NO. 4

a 4' -0‘ oPaved
Shoulder

* Paved*
Shoulder

SR 257 /EMPIRE CHESTER HNY
Profile Grade

H G & S£.Pivot Pt.
PAVEMENT MATERIAL SCHEDULE

VARIESMATCH EXISTINGMATCH EXISTINGVARIES
RECYCLED ASPH. CONC. 9.5 MM SUPERPAVE. TYPE II.
GP 2 ONLY. INCL. BITUM MAT' L & H LIME. 135 IBS/ SYF

A RECYCLED ASPH. CONC. 19 MM SUPERPAVE. GP I OR GP 2.
INCL. BITUM MAT' L & H LIME. 220 IBS/ SY

RECYCLED ASPH. CONC. 25 MM SUPERPAVE. GP I OR GP 2.
INCL. BITUM MAT' L & H LIME. 330 IBS/ SY©

@ GRADED AGGREGATE BASE COURSE. 10’

© MILL ASPH CONC PVMT, I //4' DEPTH

© INDENTATION CENTERLINE RUMBLE STRIPS-GROUND IN PLACE I CONTINUOUS )

© INDENTATION EDGE LINE RUMBLE STRIPS-GROUND IN PLACE ISKIP )TYPICAL SECTION NO. 3
SR 257 / EMPIRE CHESTER HNY

© PAVEMENT EDGE TREATMENT SEE GA DETAIL P-7 FOR DETAILS

REVISION DATESATKINS TYPICAL SECTIONS
SR 257 / EMPIRE CHESTER HWYGDOT Member of the SNC-Lavalin Group

Atkins
1600 F
Atlanta,GA 30328
Tel: (770)933-0280

North America,Inc.
RiverEdge Parkway NW, Ste.700

Certificate of Auth
Expiration date 0t

horization
6130/2022

KPEF000902

CHECKED : DATE : DRAWING No .
Georgia Department of Transportation BACKCHECKED : DATE :S c a l e : N .T . S 05 - 0001CORRECTED : DATE :

VERIFIED : DATE :GPLN-CE
11/05/2020





11/30/2021

Item History:

Concept Name:

Spec Year:

0016513

21
BHP-ALL

Concept Description:

Cost Estimate Phase:

Bridge Replacement on SR 257/Empire Chester HWY over Gum Swamp Creek

2-DE

$0.00Adhoc Pricing Total:

Estimate Total: $3,474,513.91

Cost Estimate Name: 0016513_Pref

ITEMS FOR CONCEPT NAME 0016513

Project Cost Estimate
Processed on: 11/30/2021 7:43:53 AM

Typical Section Total: $0.00

Item Units PriceLine Number Description AmountQuantity

0100 - Roadway

0010 150-1000 1 75,000.00 TRAFFIC CONTROL - - 0016513LS $75,000.00

0020 153-1300 1 88,129.34 FIELD ENGINEERS OFFICE TP 3EA $88,129.34

0015 156-0100 1 6,500.00 GPS DATA COLLECTION AND SUBMITTALLS $6,500.00

0005 210-0100 1 300,000.00 GRADING COMPLETE - - 0016513LS $300,000.00

0085 310-1101 2298 38.00 GR AGGR BASE CRS, INCL MATLTN $87,324.00

0070 402-3102 284 130.00 RECYCLED ASPH CONC 9.5 MM SUPERPAVE, TYPE II, BLEND 1, INCL BITUM MATL & H
LIME

TN $36,920.00

0080 402-3121 650 100.00 RECYCLED ASPH CONC 25 MM SUPERPAVE, GP 1 OR 2, INCL BITUM MATL & H LIMETN $65,000.00

0075 402-3190 433 110.00 RECYCLED ASPH CONC 19 MM SUPERPAVE, GP 1 OR 2,INCL BITUM MATL & H LIMETN $47,630.00

0090 413-0750 326 6.27 TACK COATGL $2,045.52

0095 432-5010 267 8.65 MILL ASPH CONC PVMT, VARIABLE DEPTHSY $2,310.05

0040 433-1000 267 223.31 REINF CONC APPROACH SLABSY $59,624.20

0030 456-2015 1 3,625.64 INDENTATION RUMBLE STRIPS - GROUND-IN-PLACE (SKIP)GLM $3,625.64

0035 456-2025 1 6,475.07 INDENTATION CENTERLINE RUMBLE STRIPS-GROUND IN PLACE (CONTINUOUS)GLM $6,475.07

0025 632-0003 2 6,637.21 CHANGEABLE MESSAGE SIGN, PORTABLE, TYPE 3EA $13,274.42

0045 634-1200 10 175.19 RIGHT OF WAY MARKERSEA $1,751.89

0055 641-1100 83 84.15 GUARDRAIL, TP TLF $6,984.57
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11/30/2021

Item Units PriceLine Number Description AmountQuantity

0100 - Roadway

0050 641-1200 810 21.94 GUARDRAIL, TP WLF $17,770.01

0060 641-5001 2 1,299.77 GUARDRAIL ANCHORAGE, TP 1EA $2,599.54

0065 641-5015 2 2,740.01 GUARDRAIL TERMINAL, TP 12A, 31 IN, TANGENT, ENERGY-ABSORBINGEA $5,480.02

0100 Total $828,444.27

Item Units PriceLine Number Description AmountQuantity

0200 - Drainage

0285 441-0303 4 2,433.42 CONC SPILLWAY, TP 3EA $9,733.67

0305 500-3200 1 446.57 CLASS B CONCRETECY $446.57

0255 550-1180 100 75.20 STORM DRAIN PIPE, 18 IN, H  1-10LF $7,519.96

0280 550-2180 30 58.40 SIDE DRAIN PIPE, 18 IN, H  1-10LF $1,751.98

0265 550-4118 2 617.07 FLARED END SECTION 18 IN, SIDE DRAINEA $1,234.13

0260 550-4218 2 929.24 FLARED END SECTION 18 IN, STORM DRAINEA $1,858.48

0270 603-2024 500 80.81 STN DUMPED RIP RAP, TP 1, 24 INSY $40,404.88

0275 603-7000 500 5.04 PLASTIC FILTER FABRICSY $2,520.38

0200 Total $65,470.05

Item Units PriceLine Number Description AmountQuantity

0300 - Temporary Erosion Control

0140 163-0232 0.35 600.00 TEMPORARY GRASSINGAC $210.00

0150 163-0301 2 2,157.38 CONSTRUCT AND REMOVE CONSTRUCTION EXITSEA $4,314.76

0185 163-0520 250 16.73 CONSTRUCT AND REMOVE TEMPORARY PIPE SLOPE DRAINLF $4,182.64

0195 163-0541 4 1,170.37 CONSTRUCT AND REMOVE ROCK FILTER DAMSEA $4,681.48

0200 163-0550 2 492.41 CONSTRUCT AND REMOVE INLET SEDIMENT TRAPEA $984.83

0170 165-0010 1250 0.63 MAINTENANCE OF TEMPORARY SILT FENCE, TP ALF $791.38

0175 165-0030 400 0.83 MAINTENANCE OF TEMPORARY SILT FENCE, TP CLF $333.36
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11/30/2021

Item Units PriceLine Number Description AmountQuantity

0300 - Temporary Erosion Control

0155 165-0101 2 616.12 MAINTENANCE OF CONSTRUCTION EXITEA $1,232.23

0205 165-0105 2 86.46 MAINTENANCE OF INLET SEDIMENT TRAPEA $172.92

0190 165-0110 4 290.17 MAINTENANCE OF ROCK FILTER DAMEA $1,160.66

0160 165-0310 2 457.85 MAINTENANCE OF CONSTRUCTION EXIT TIRE WASH AREA (PER EACH)EA $915.70

0105 167-1000 4 280.81 WATER QUALITY MONITORING AND SAMPLINGEA $1,123.24

0110 167-1500 12 638.31 WATER QUALITY INSPECTIONSMO $7,659.70

0180 171-0010 2500 3.22 TEMPORARY SILT FENCE, TYPE ALF $8,060.08

0165 171-0030 800 5.67 TEMPORARY SILT FENCE, TYPE CLF $4,534.88

0100 643-8200 250 3.88 BARRIER FENCE (ORANGE), 4 FTLF $970.87

0300 Total $41,328.73

Item Units PriceLine Number Description AmountQuantity

0400 - Permanent Erosion Control

0145 163-0240 23 90.86 MULCHTN $2,089.82

0115 700-6910 0.70 3,777.74 PERMANENT GRASSINGAC $2,644.42

0120 700-7000 2.10 125.00 AGRICULTURAL LIMETN $262.50

0125 700-8000 0.40 1,146.01 FERTILIZER MIXED GRADETN $458.40

0130 700-8100 35 7.01 FERTILIZER NITROGEN CONTENTLB $245.40

0135 716-2000 2000 2.42 EROSION CONTROL MATS, SLOPESSY $4,832.94

0400 Total $10,533.48

Item Units PriceLine Number Description AmountQuantity

0600 - Signing

0250 610-6515 12 88.00 REM HIGHWAY SIGN, STDEA $1,056.02

0210 636-1033 30 24.56 HIGHWAY SIGNS, TP 1 MATL, REFL SHEETING, TP 9SF $736.68

0215 636-1036 50 24.64 HIGHWAY SIGNS, TP 1 MATL, REFL SHEETING, TP 11SF $1,231.89
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11/30/2021

Item Units PriceLine Number Description AmountQuantity

0600 - Signing

0220 636-2070 150 12.50 GALV STEEL POSTS, TP 7LF $1,875.64

0600 Total $4,900.23

Item Units PriceLine Number Description AmountQuantity

0610 - Pavement Marking

0240 653-3501 3200 0.54 THERMOPLASTIC SKIP TRAF STRIPE, 5 IN, WHITEGLF $1,733.41

0245 653-3502 1600 0.70 THERMOPLASTIC SKIP TRAF STRIPE, 5 IN, YELLOWGLF $1,121.98

0225 654-1001 50 9.08 RAISED PVMT MARKERS TP 1EA $453.94

0300 654-1002 40 8.92 RAISED PVMT MARKERS TP 2EA $356.75

0230 657-1085 380 9.64 PREFORMED PLASTIC SOLID PVMT MKG, 8 IN, CONTRAST (BLACK-WHITE), TP PBLF $3,662.70

0235 657-6085 760 9.70 PREFORMED PLASTIC SOLID PVMT MKG, 8 IN, CONTRAST (BLACK-YELLOW), TP PBLF $7,370.37

0610 Total $14,699.15

Item Units PriceLine Number Description AmountQuantity

0801 - Bridge 1

0290 540-1102 1 376,488.00 REMOVAL OF EXISTING BR, BR NO - - 091-0030-0LS $376,488.00

0295 543-9000 1 2,132,650.00 CONSTRUCTION OF BRIDGE COMPLETE - - 091-0030-0LS $2,132,650.00

0801 Total $2,509,138.00
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TOTALS FOR CONCEPT NAME 0016513

ITEMS COST:
TYPICAL SECTION:

ESTIMATED COST:
CONTINGENCY PERCENT:

ENGINEERING AND INSPECTION:
ESTIMATED COST WITH CONTINGNECY AND E&I:

$3,474,513.91
$0.00

$3,474,513.91

CONFIDENTIALITY NOTICE: This document may contain confidential and/or privileged information. Any unauthorized duplication,
disclosure,distribution/retransmission of taking of any action in reliance upon the material in this document is strictly forbidden.

AD-HOC PRICING: $0.00

Page: 7 of 7



























Georgia Department of Transportation
Bridge Inventory Data Listing 

Page 1 of 2

                                                                                                                                     

Processed Date:May-21-2020 14:07 PM

Parameters: Bridge Serial Number

Bridge Serial Number: 091-0030-0 County: Dodge SUFF. RATING: 55.8

Location & Geography 218 Datum: 2- Mean Sea Level Signs & Attachments

Structure ID: 091-0030-0 *19 Bypass Length: 5 225 Expansion Joint Type: 02- Open or sealed concrete joint (silicone

sealant).

200 Bridge Information: 06 *20 Toll: 3- On a Free Road or Non-Highway 242 Deck Drains: 1- Open Scuppers.

*6 Feature Intersected: GUM SWAMP CREEK *21 Maintenance Responsibility: 01-State Highway Agency. 243A Parapet Location: 0- None present.

*7A Route Number Carried: SR00257 *22 Owner: 01-State Highway Agency. 243B Parapet Height: 0.00

*7B Facility Carried: EMPIRE-CHESTER HWY *31 Design Load: 2- H 15 243C Parapet Width: 0.00

9 Location: 4.7 MI SW OF CHESTER 37 Historical Significance: 5- Not eligible for the National Register of Historic Places 238A Curb Height: 0.9

2 GDOT District: 4841200000 - District Two- Tennille 205 Congressional District: 008 238B Curb Material: 1- Concrete.

*91 Inspection Frequency: 24     Date: Nov-18-2019 27 Year Constructed: 1958 239A Handrail Left: 2- Steel.

92A Fracture Critical Insp. Freq: 0     Date: Feb-01-1901 106 Year Reconstructed: 0 239B Handrail Right: 2- Steel.

92B Underwater Insp Freq: 60  Date: Feb-15-2017 33 Bridge Median: 0-None *240 Median Barrier Rail: 0- None.

92C Other Spc. Insp Freq: 0    Date: Feb-01-1901 34 Skew: 0 241A Bridge Median Height: 0

* 4 Place Code: 00000 35 Structure Flared: No 241B Bridge Median Width: 0

*5A Inventory Route(O/U): 1 38 Navigation Control: 0- Navigation is not controlled by an Agency *230A Guardrail Location Direction Rear: 6- Both sides, approach and continuous.

5B Route Type: 3 - State 213 Special Steel Design: 0- Not applicable or other *230B Guardrail Location Direction Fwrd: 6- Both sides, approach and continuous.

5C Service Designation: 1- Mainline 267A Type  Paint Super Structure: 2- Non-Lead Oil Alkyd System (System IV).  Year : 0000 *230C Guardrail Location Opposing Rear: 0- None.

5D Route Number: 00257 267B Type Paint Sub Structure: 2- Non-Lead Oil Alkyd System (System IV) Year : 1990 *230D Guardrail Location Opposing Fwrd: 0- None.

5E Directional Suffix: 0. Not applicable *42A Type of Service On: 1-Highway 244 Approach Slab: 3- Forward and Rear.

*16 Latitude: 32 - 21.7590 *42B Type of Service Under: 5-Waterway 224 Retaining Wall: 0- None.

*17 Longtitude: 83 - 13.4478 214A Movable Bridge: 0 233 Posted Speed Limit: 55

98A Border Bridge: 98B: GA% 00 214B Operator on Duty: 0 236 Warning Sign: Yes

99 ID Number: 203 Type Bridge: G - Concrete filled steel shell (pile). N. Steel-Concrete O. 

Concrete O. Concrete

234 Delineator: Yes

*100 STRAHNET: 0- The Feature is not a STRAHNET route. 259 Pile Encasement: 1 235 Hazard Boards: Yes

12 Base Highway Network: Yes *43A Structure Type Main material: 5-Prestressed Concrete 237A Gas: 00- Not Applicable

13A LRS Inventory Route: 911025700  *43B Structure Type Main Type: 22- Channel Beam 237B Water: 00- Not Applicable

13B Sub Inventory Route: 0 45 Number of Main Spans: 14 237C Electric: 00- Not Applicable

101 Parallel Structure: N. No parallel structure exists 44 Structure Type Approach: A:0- Other B: 0- Other 237D Telephone: 00- Not Applicable

*102 Direction of Traffic: 2- Two Way 46 Number of Approach Spans: 0 237E Sewer: 00- Not Applicable

*264 Road Inventory Mile Post: 4.93 226 Bridge Curve: A: Vertical: NoB: Horizontal: No 247A Lighting: Street: No

*208 Inspection Area: Area 10 111 Pier Protection: N - Navigation Control item coded 0, or Feature not a waterway 247B Navigation: No

*104 Highway System: 0- Inventory Route is not on the NHS 107 Deck Structure Type: 2 - Precast Concrete Plank 247C Aerial: No

*26 Functional Classification: 7- Rural - Major Collector 108A  Wearing Surface Type: 6. Bituminous *248 County Continuity No.: 00

*204A Federal Route Type: S - Secondary. 108B Membrane Type: 0. None 36A Bridge Railings: 2- Inspected feature meets acceptable

construction date standards.

*204B Federal Route Number: 01622 108C Deck Protection: 8. Unknown 36B Transition: 2- Inspected feature meets acceptable

construction date standards.

105 Federal Lands Highway: 0. Not applicable 265 Underwater Inspection Area: 1 36C Approach Guardrail: 2- Inspected feature meets acceptable

construction date standards.

*110 Truck Route: 0- The Feature is not part of the National Network for

Trucks

36D Approach Guardrail Ends: 2- Inspected feature meets acceptable

construction date standards.

217 Benchmark Elevation: 0287.24

* Location ID No: 091-00257D-004.93N



Georgia Department of Transportation
Bridge Inventory Data Listing 

Page 2 of 2

Processed Date:May-21-2020 14:07:04 PM

Bridge Serial Number: 091-0030-0 County: Dodge SUFF. RATING: 55.8

Programming Data Measurements: Ratings and Posting

201 Project Number: 00000 *29  AADT: 960 65 Inventory Rating Method: 1-Load Factor (LF)

202 Plans Available: 1- Plans at General Office. *30   AADT Year: 2012 63 Operating Rating Method: 1-Load Factor (LF)

249 Proposed Project Number: 00000 109  % Truck Traffic: 1 66A Inventory Type: 2 - HS loading.

250A Reconstruction Approval Status: No * 28A Lanes On: 2 66B Inventory Rating: 24

250B Route Approval Status: No  *28B Lanes Under: 0 64A Operating Type: 2 - HS loading.

250C Approval Status Definition: 0 210A Tracks On: 00 64B Operating Rating: 41

250D Approval Status Federal: 0 210B Tracks Under: 0 231Calculated Loads Posting Required

251Project Identification Number: 0016513 * 48 Maximum Span Length: 27 231A H-Modified: 21 No

252 Contract Date: Feb-01-1901 * 49 Structure Length: 378 231B Type3/Tandem: 22 No

260 Seismic Number: 00000 51 Bridge Roadway Width: 23.7' 231C Timber: 28 No

75A Type Work Proposed: 34- Widening with deck rehabilitation or 
replacement

52 Deck Width: 25' 231D HS-Modified: 28 No

75B Work Done by: 1- Work to be done by contract * 47 Total Horizontal Clearance: 23.7' 231E Type 3S2: 34 No

94 Bridge Improvement Cost:(X$1,000) $1,477 50A Curb / Sidewalk Width Left: 0.4 231F Piggyback: 40 No

95 Roadway Improvement Cost: (X$1,000) $148 50B Curb / Sidewalk Width Right: 0.4 261 H Inventory Rating: 16

96 Total Improvement Cost: (X$1,000) $2215 32 Approach Rdwy. Width: 26' 262 H Operating Rating: 27

76 Improvement Length: 594' *229 Approach Roadway 67 Structural Evaluation: 5

97 Year Improvement Cost Based On: 2013 Rear Shoulder Left: Width: 1 Right Width:1 Type: 2 - Asphalt.        58 Deck Condition: 5 - Fair Condition

114 Future AADT: 1440 Fwd Shoulder: Left Width: 1 Right Width:1 Type: 2 - Asphalt.        59 Superstructure Condition: 5 - Fair Condition

115 Future AADT Year: 2032 Rear Pavement: Width: 24 Type:2- Asphalt. * 227 Collision Damage:

Forward Pavement: Width: 24 Type:2- Asphalt. 60A Substructure Condition: 5 - Fair Condition

Intersection Rear: 0 Forward:0 60B Scour Condition: 5 - Fair Condition

Hydraulic Data 53 Minimum Vertical Clearance Over Rd: 99' 99" 60C Underwater Condition: 5 - Fair Condition

113 Scour Critical: U.Unknown Foundation; not evaluated for 
scour.

54A Under Reference Feature: N- Feature not a highway or railroad. 71 Waterway Adequacy: 8-Equal to present desirable criteria.

216A Water Depth: 05.8 54B Minimum Clearance Under: 0' 0" 61 Channel Protection Cond.: 5-Somewhat better than minimum adequacy to 
tolerate being left in place as is.

216B Bridge Height: 13 *228 Minimum Vertical Clearance 68 Deck Geometry: 4

222 Slope Protection: 6 228A Actual Odometer Direction: 99'99" 69 UnderClr. Horz/Vert: N

221A Spur Dike Rear: 228B Actual Opposing Direction: 99'99" 72 Approach Alignment: 8-No reduction of vehicle operating speed 
required.

221B Spur Dike Fwd: 228C Posted Odometer Direction: 00'00" 62 Culvert: N - Not Applicable

219 Fender System: 0- None. 228D Posted Opposing Direction: 00'00" 70 Bridge Posting Required: 5. Equal to or above legal loads

220 Dolphin: 55A Lateral Underclearance Reference: N- Feature not a highway or railroad. 41 Struct Open, Posted, CL: A. Open, no restriction

223A Culvert Cover: 000 55B  Lateral Underclearance on Right: 0 * 103 Temporary Structure: No

223B Culvert Type: 0- Not Applicable 56  Lateral Underclearance on Left: 0 232 Posted Loads

223C Number of Barrels: 0 10A Direction of Travel for Max Min: 0 232A H-Modified: 00

223D Barrel Width: 0 10B Max Min Vertical Clearance: 99'99" 232B Type3/Tandem: 00

223E Barrel Height: 0 245A Deck Thickness Main: 4.0 232C Timber: 00

223F Culvert Length: 0 245B Deck Thickness Approach: 0 232D HS-Modified: 00

223G Culvert Apron: 0 246 Overlay Thickness: 1 232E Type 3s2: 00

39 Navigation Vertical Clearance: 0' 232F Piggyback: 00

40 Navigation Horizontal Clearance: 0 253 Notification Date: Feb-01-1901

116 Navigation Vertical Clear Closed: 0 258 Federal Notify Date: Feb-01-1901 


















